CITY OF OAKLAND

250 FRA_NK "H. OGAWA PLAZA OAKLAND, CALIFORNIA 94612-2033

Oakland Public Works Department ~ - (510) 238-7270

Bureau of Engineering & Construction ' ' FAX (510) 238-2346

Contract Sel vices ’ - - TDD (510) 238-3254

ON-CALL TRANSPORTATION PLANNING CONSULTANT
TASK ORDER # 1.1 |

PROJECT INFO: - Oakland A's Howard Terminal Project

CONSULTANT: Sam Schwartz Transportation Consultants '
RESOLUTION #: . 87762  (CTRL + Click _this link.) |
CONTRACTPO#: 2019005894 ~ STANDARD PO #: _m 00| ﬂ{;

(Fiscal will assign # after funds encumbered)

AUTHORIZATION TO PROCEED DATE:
: {May not he issued without the Standard PO#)

1)  SCOPE OF SERVICES: In accordance withvthe terms and conditions of the on-call contract purchase order
referenced above, the Consultant agrees to provide the services as outlined in Exhibit A, attached.

2)  TIME OF PERFORMANCE: The Consultant’s Work shall be completed:
X by December 31, 2019, or
] in accordance with the Project Schedule included in Exhibit A

3)  BASIS OF PAYMENT & FUNDING The total compensation for Scope of Services shall be in accordance
- with this section. Any additional work must be authorized in writing by the City pnor to proceeding.
[] LumpSumtotalof $__ - _
= Time and Materfals Not-To- Exceed$S_

Contract encumbrance:

$27.000
S
$

Total Contract encumbrance $ 27'000

1004352

Attach Oracle print outs for Fiscal to encumber funds.

4)  CONSTRUCTION BUDGET:
[ not applicable. :
|:l If applicable, insert the construction budget amount below.

Itis rec_ognized that 'neither‘the Consultant nor the City has control over competitive bidding or market
conditions. While the Consultant does not warrant that bids will not vary from the City’s construction
“budget of § , the Consultant shall endeavor to stay within budget by reviewing estimates for work K
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~ throughout the design phase and making appropriate recommendations for adjusting the Project’s size,
quality or scope. The Consultant shall include alternate biditems inthe Constructlon Documents as may

be necessary to meet the Clty s budget

If the lowest bona fide bid exceeds the City’s budget, the City may, at its sole discretion, increase the
construction budget; authorize rebidding; terminate the Project; require the Consultant, without .
.-additional compensation, to modify the Construction Documents to comply with the City’s construction

budget; or implement another mutually acceptable alternative.

. 5)  RELATED TASK ORDER SUMMARY:

a. Amount of this Task Order 27,000
b. Amount of initial Task Order : . 25,000
c¢. Amount of prior Task Orders related to the project
- Total {a+b+c) | - 52,000

6)  SIGNATURES:

CITY PROJECT MANAGER: . OTHER CITY SIGNATORIES:

DOT - Lily Brown

250 Frank H. Ogawa PIaza, Bldg/Suite 4314

Oakland, CA 94621 _

Il /14 Jela

By: Lily Brown . ' Date ate .

_Transportation Planner C \ / .

CONSULTANT: - . . " Mohamed Alaoui, Division Manager ~ Date

1£12/17 " n

he

By: [acobucci ' "~ Date ' “ANlad Wlassowsky, Assustant Director Date
Prihgipal in Charge © - (S50K and over)
CONTRACT MANAGER: - Ryan Russo, Director Date
{Iastperson slgn) C . ] (over $100K)
»ZS’I/W/ | .
By: ‘c{vln Hao ' Date -
[TASK ORDER CH ECKLIST|

L1 Exhibit A - Scope of Services

[ schedute E - Subconsultant Listing (réqulred even ifno subs)
Ol RFP thiflcation - NA’ ;

O1 Award Justification {internal document only) - N

LT oracle funding print out (internal document only)
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EXHIBIT A — SCOPE OF SERVICES

Received via email Friday 1/11/19 3:42pm -
Hi Lily, -
Ok, here you go. We also rembved the VISSIM review, as that was associated With the TMP review.

For the Traffic Impact Study, they will be using a Synchro model and we W|lI review that as part of #2
below. Please let us know if this looks good. Thank you.

wn
(@)
(@]
k=]
0]

Review draft Trip Generation and VMT Analysis Memo

Review of mode splits, temporal distribution, assignments _
VMT analysis - assumptions for existing and future VMT estlmates, and related methodology

Review Traffic Impact Study

Summary of relevant source materials for Synchro model used in TIS (such as S|gnal tlmlngs
nd raw traffic data) :
Summary of analysis inputs and outputs such as level of service analysis worksheets
Summary of preliminary work that may have been conducted prior to the TIS and study
documentation, such as pfeliminary'scoping meetings, and description of methodologies.
d. The methodologies, analyses, and conclusions of the TIS will be reviewed, including the trip
generation, distribution, and assignment for all travel models (vehicle, pedestrian, transit, blCVClISt)
and proposed project improvements/mitigations.

O TR O NTO R

e. Operational aspects of the TMP that are analyzed in the TIS.
3. Meetings _ _
a. - Attendance by Kate Sargent at project meetings, as determined to be necessary.

b. Participation by Greg Del Rio and Sarah Jampole in project meetings by phone, as
determmed to be necessary.. :

Dehverables

. Memo summarizing results of Trip Generatlon and VMT Analysns Memo review within two
weeks of receiving materials :

. Memo summarizing results of- Traffnc Impact Study review within two weeks of receiving
materials .

Budget:
Additional $27k above exnstlng budget for contmumg services.

Kate Sargent, AICP

Oakladn Office Director,
Senior Associate
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SCHEDULE E

To be completed by prime consuitants only.

Note: ) .
" |The consultant herewith must list all subconsultants regardiess of tier and their respective

PROJECT CONSULTANT TEAM LISTING

Date

111119

vass Fxoos

Sam Schwartz Engineering

percentages of the project work. No other subconsultants, other than those listed below shallbe - |Company Name:

. Jused without prior written approval by the City of Oakland. Provide all information listed and check
the appropriate boxes. Firms must be certified with he City of Oakland in order to receive

ned: ~ ¢

Local/Small Local Business Enterprise credits. ) . . Si
I.’Ll\ .
. f2s]
-t
5 a
| | | Phone |% of Projectf Dollar |5 (S |2 |23
: : » Kol =
Type of Work Company Name Address and City Number Work Amount |3 3|5 [|E |
Peer Review © Sam Schwartz One Kaiser Plaza, Suite 1450, Oaklanqg 510-455-3741 100% $27,000 W M

Attach additional page(s) if necessary.

Contractors are required to identify the ethnicity and gender of all listed firms majority owner. This information will be used for tracking purposes only.
* (AA=African American) (Al=Asian Indian) {AP=Asian Pacific) (C=Caucasian) (H=Hispanic) (NA=Native American) (O=Other) (NL=Not Listed)

** (M = Male) (F = Female)

(Revised as of 6/06)




