
CITY OF OAKLAND . 

250 FRANK ·H. OGAWA PLAZA OAKLAND, CALIFORNIA 9 4 612-2 033 

Oakland Pubiic Worl<s Department 
Bureau of Engineering & Construction 
Contract Services 

(510) 238-7270 
FAX (510) 238-2346 
TDD (510) 238-3254 

PROJECT INFO: 

CONSULTANT: 

RESOLUTION #: 

CONTRACT PO #: 

ON-CALL TRANSPORTATION PLANNING CONSULTANT 

TASK ORDER# 1.1 
-Oakland A's HQward Terminal Project 

Sam Schwartz Transportation Consultants 
87762 (CTRL +Click this link.) 

2019005894 STANDARD PO#: . ht110 ft/Lf~ 
(Fiscal will assign# after funds encumbered) 

AUTHORIZATION TO PROCEED DATE: -------,---------:-­
(May not be issued without the Standard PO#) 

1) SCOPE OF SERVICES: In accordance with the terms and conditions of the on-call contract purchase order 
referenced above, the Consultant agrees to provide the services as outlined in Exhibit A, attached. 

2) TIME OF PERFORMANCE: The Consultant,s Work shall be completed: 
C8J by December 31, 2019, or 
D in accordance with the Project Schedule included in Exhibit. A. 

3) BASIS OF PAYMENT & FUNDING: The total compensation for Scope of Services shall be in accordanc~ 
with this section. Any additional work must be authorized in writing by the City prior to proceeding. · 
0 Lump Sum total of $ __ · _ · . 
~ Time and Materials Not-To-Exceed$_. __ . 

Contract encumbrance: 

Toto/Contract encumbrance 

Attacll Oracle print outs for Fiscal to encumber funds. 

4) CONSTRUCTION BUDG.ET: 
0 Not applicable. 
0 If applicable, insert the .construction budget amount below. 

It is recognized that neither the Consultant nor the City has control over competitive bidding or market 
conditions. While the Consultant does not warrant that bids will not vary from the City's construction 

-budget of$_, the Consultant shall endeavor to stay within budget by reviewing estimates for work 
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throughout the design phase and making apRropriate recoml')1endatlons for adjusting the Project's ~ize, 
quality or scope. The Consultant shall include alternate bid items in the Construction Documents as may 
be ne~essaryto mee~the City's budget. 

If the lowest bona fide bid exceeds the City's budget, the City may, at its sol.e discretion, increase the 
construction budget; authoriz(:! rebidding; terminate the Project; require the Consultant, without 

. ·additional compensation, to modify the Construction Documents to comply with the City's construction 
budget; or implement another mutually acceptable alternative. 

5) RELATED TASK ORDER SUMMARY: 

a. Amount of this Task Order 27,000 

b. Amount of initial Task Order 25,000 

c. Amount of prior Task Orders related to the project 

6) SIGNATURES: 

CITY PROJECT MANAGER: 

DOT- Lily Brown 
250 Frank H. Ogawa Plaza, Bldg/Suite 4314 
Oakland, CA 94621 

iJ!lfz--· 
By: Lily Brown · 

1/tt/19. 
· DatJ 

. Transportation Planner 

Total.(a+b+c) 52,000 

OTHER CITY SIGNATORIES: 

Mohamed Alaoui, Division Manager 
(all task orders) 

Date 

lkr 
lad Wlassowsky, Assistant Director Date 

($50K and over) 

Date 

· [AsKORDER CHEc~uslj 
D Exhibit A -Scope of Services .. 

Ryan Russo, Director 
(over $lOOK) 

0 Schedule E- Subconsu/tant Listing (required even If no subs) 

0 RFP Notification - NA ; 
0 AwctrdJustljication (internal document only) - Nfr 
0· Oracle funding printout (interna·l document only) 

On-Call Consultant Task Order Page 2 of 2 

Date 



EXHIBIT A- SCOPE OF SERVICES 

Received via email Friday 1/11/19 3:42pm 

Hi lily, 

Ok, here you go. We also removed the VISSIM review, as tha.t was C)ssociated with the TMP review. 
For the Traffic Impact Study, they will be using a Synchro model and we will review that as part of #2 
below. Please let us know if this looks good. Thank you.· 

Scope: 
1. Review draft Trip Generation and VMT Analysis Memo 
a. Review of mode splits, temporal distribution, assignments 
b. VMT analysis- assumptions for existing and future VMT estimates, and related methodology 
2. Review Traffic Impact Study · 
a. Summary of relevant source materials for Synchro model used in TIS (such as signal timings 
and raw traffic data) 
b. Summary of analysis inputs and outputs such as level of service analysis worksheets 
c. Summary of preliminary work that may have been conducted prior to the TIS and study 
documentation, such as preliminary scoping meetings, and description of methodologies. 
d. The methodologies, analyses, and conclusions of the TIS will be reviewed, including the trip 
generation, distribution, and assignment for all travel models (vehicle, pedestrian, transit, bicy<;list) 
and proposed project improvements/mitigations. 
e. Operational aspects of the TMP that are analyzed in· the TIS. 
3. Meetings 
a. Attendance IJy Kate Sargent at project meetings, as determined to be necessary. 
b. Participation by Greg Del Rio and Sarah Jam pole in project meetings by phone, as 
determined to be·necessary. 

Deliverables: 
• Memo summarizing results of Trip Generation and VMT Analysis Memo review within two 
weeks of receiving materials 
• Memo summarizing results of Traffic Impact Study review within two weeks of receiving 
materials 

Budget: 
Additional $27k above existing budget for continuing services. 

Kate Sargent, AICP 
Oakladn Office Director, 
Senior Associate 
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~ 
SCHEDULE E 

To be completed by prime consultants only. PROJECT CONSULTANT TEAM LISTING 
Note: 
The consultant herewith must list all subconsultants regardless of tier and their respective 
percentages of the project work. No other subconsultants, other than those listed below shall be . 
used without prior written approval by the City of Oakland. Provide all infonnation li$d and check 
the appropriate boxes. Finns must be certified with he City of Oakland in order to receive 
Local/Small Local Business Enterprise credits. 

Date1/11/19 ~ 
~~ Com~ Name: Sam Schwartz Engineering 

Signed:·~ 

T_l'_l:!e of Work 
Phone · I% of Project 

Company Name I Address af1d City I Number Work 
Dollar 

Amount 
Peer Review Sam Schwartz lOne Kaiser Plaza, Suite 1450, Oakland 510-455-3741 I 100% $27,000 

Attach additional page(s) if necessary. 
Contractors are required to identify the ethnicity and gender of all listed finns majority owner. This infonnation will be used for tracking purposes only. 
"(AA=African American) (AI=Asian Indian) {AP=Asian Pacific) {C=caucasian) (H=Hispanic) (NA=Native American) (O=Other) (NL=Not Listed) 
"* (M =Male) (F =Female) · 
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